

**Date: February 3, 2026, 2026**

**City of Kingsport Engineering Department  
130 Shelby Street  
Kingsport, TN 37660  
423-229-9475**

**Project: Courtroom Furniture for Justice Center Kingsport, TN**

**Owner: City of Kingsport, TN**

**Engineer: City of Kingsport Engineering Division**

**Addendum Date: February 3, 2026, 2026**

**Addendum No: 3**

The following shall modify the contract documents, and all work shall be accomplished in accordance with such modifications. This addendum shall become a component of the contract documents.

**ITEM #1 CLARIFICATIONS:**

Work is to be performed in two phases:

1. Phase 1 New Addition which includes Courtrooms 217 and 232. Estimated construction completion in Spring/Summer 2026.
2. Phase 2 Existing Building Renovation which includes courtrooms 258, 260, and 298. Estimated construction completion is Summer/Fall 2027
3. Please use the Price Proposal Form included in the RFP Package and price accordingly.

Please note today is the last day to issue addenda. Any questions past 3:00 pm EST will not be addressed.